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2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO (Ifapplicable)
0002 05-Mar-2007
6.1SSUED BY CODE  [\WO17PM 7. ADMINISTERED BY (Ifother than item6) CODE
AFGHANISTAN ENGINEER DISTRICT
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KABUL
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WR17PM-07-R-0033
x | 9B. DATED (SEE ITEM 11)
15-Feb-2007
10A. MOD. OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 13)
CODE [FACILITY CODE
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
'I"he above numbered solicitation is amended as set forth in Item 14. The hour and date specified Br receipt ofOffer |:| is extended, is not extended

Offer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe Hllowing methods:

(a) By conpleting Items 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offér submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an ofler already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DAT A (If required)

13. THISITEM APPLIES ONLY T O MODIFICATIONS OF CONTRACT SYORDERS.
I'T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

MUSHAKI TO KHAY R KHOT ROAD is amended to change the follow ing:

Change Magnitude of Construction from $5,000,000.00 to $10,000,000.00 to $10,000,000.00 to $25,000,000.00
Bid schedule Option No. 1:CLIN 0007 additional Laborers change from 250 day to 160,000.00 labor hours.
ADD-Revised Scope of Work dated 5 March 2007.

All other terms and conditions remain unchanged.

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretobre changed, remains unchanged and in full Hree and effbct.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED  |16B. UNITED ST ATES OF AMERICA 16C. DATE SIGNED
BY : 05-Mar-2007
(Signature of person authorized to sign) (Signature of Contracting Officer) '
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

CLIN 0007

The pricing detail quantity has increased from 250.00 Days to 160,000.00 Labor Hours
The unit of issue has changed from Days to Labor Hours.
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The following have been added by full text:
REVISED SCOPE OF WROK

SECTION 01010

REVISED SCOPE OF WORK
March 5, 2007

1. GENERAL

The scope of this project includes the design and construction of 51 km of road from Mushaki (33.22534
N, 68.22019 E) to Khayr Khot (32.85109 N, 68.45097 E) in the Paktika and Ghazni Provinces of
Afghanistan.

The current condition of the road is gravel-surfaced and ranges from 3m to 7m in width. Road shall be
constructed with clean, well-graded subbase, and surfaced with compacted crushed surface course.
Portions of the road that go through and connect local villages shall be paved as follows: The road from
the village of Mushkel and Ludyan (0.6km) and Darweshan and Baday (2.6km) shall be asphalt paved
with @ minimum 50mm of asphalt pavement. The final width of the road shall be 6 meters with 1.5 meter
shoulders. The road shall be realigned as needed and shall be constructed with good drainage and
erosion protection. High erosion areas such as shallow drainage crossings and wadis shall be armored
with a hard surfaced crossing such as an at-grade concrete crossing structure. Erosion structures shall
be constructed in slide and flood areas fo prevent road blockage and wash-out. The road crosses at least
two rivers and two creeks. Additionally, the road crosses several wadis. Portions of the road that follow a
river bed or wadi shall be re-aligned and constructed out of the river bed or wadi at an elevation that will
not flood. Bridges, culverts, gabion crossings, concrete wadi crossings or other related structures shall
be constructed as required over rivers, creeks and wadis that contain water and deep drainages that fill
with water during storm events. Mountainous sections of road have steeper and longer grades and may
require significant blasting, excavation, drainage and slope protection. Contractor is responsible for
verifying information and quantities before bidding this project and shall design and construct the
new road as specified in this RFP.

All culverts shall be constructed of reinforced concrete. Road surface shall have a smooth transition to
the concrete and asphalt pavement road surfacing shall be constructed on top of the concrete. New
culverts installed under this contract shall not be less than 1m clear in diameter.

Road alignment shall be determined by contractor and shall be designed with good drainage and erosion
protection. Contractor shall straighten road alignment as much as possible. Drainage ditching is
required on both sides of the road and ditches shall terminate in areas where water can drain away from
road structure. Hydrology of the region shall be used to determine drainage ditch and structure sizes. All
intersecting roads, paths and driveways require a culvert crossing and smooth transition to the new road
alignment.

The work within this contract shall meet and be constructed in accordance with this RFP, Ministry of
Public Works, Standard Road Design, safety and security standards, and other references as stated in
Section 01015 “Technical Requirement”.

The Contractor’s quality control manager is required to take the Construction Quality Management (CQM)
training course that will be offered periodically by AED. This course is presented to allow contractors to
meet AED’s construction contract requirements for the training of contractor quality control personnel.
Corps of Engineers Guide Specification 01451, entitled “Contractor Quality Control”, requires approval of
the contractor's quality control manager being contingent upon the successful completion of this course.
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Project Sign: A project sign (minimum size 1m X 1.5m) is required to be posted at the beginning of the
project. The sign shall clearly state what is being constructed, who the contractor is and how many
people the project will employ.

Contractor is required to submit and implement a Community Relations Plan which includes the following:

a. ldentify all communities along the route within 5 kilometers of the new road alignment.
Hold initial meetings with local and provincial officials and the local PRT Commander to discuss
the project and the Community Relations Plan
1. Hold initial organizational kick-off meeting with each village
2. Hold regularly scheduled monthly meetings with the community shura. Ensure that there
is representation from all major tribal elements.
Determine the number of available skilled and unskilled workers in the region.
Solicit comments and concerns about the project.
Provide meeting minutes which include names and phone numbers of community leaders
in attendance, the issues that were discussed, proposed solutions to issues, and an
assessment and commentary of the community's support of the project. Meeting minutes
shall be provided to the Contracting Officer within 7 days after the meeting is held.
b. Actively solicit community support for the project.

(SN SR

2. EARLY EMPLOYMENT PROGRAM

For the Early Employment Program, Contractor shall employ local villagers within 30 days of the issuance
of Notice to Proceed. Workers shall begin working upon hire and shall be tasked full time with labor
duties within the project area. Workers shall remain employed until the 100% design has been
completed, accepted by AED and construction has commenced. Workers shall be residents from the
local area. Names of potential workers shall be solicited from community Shuras. Contractor shall submit
weekly reports to the Contracting Officer specifying number of local hires, tasking assigned to workers,
safety issues and any other relevant information. The additional work consist of, but is not limited to,
providing all plans, labor, materials, equipment, shipment, supplies, transportation and operations
necessary to roughly widen and level the road by utilizing local labor and equipment. The kind of activities
to be performed includes clearance and disposal of debris and boulders, vegetation, etc. along the
existing road shoulders. It is required that this work be performed during the above time with local labor
force at each area.

Prior to initiating the work, the Contractor is required to stake the limits (start and end) each work area,
and provide global position system coordinates of these start and end limits to the government for review
and approval. The Contractor is also required to provide pictures and official documents signed by local
authority and/or Shura council to verify the exact number of local villagers employed at each above
location.

The Early Employment Program requires the Contractor to hire 200 unskilled/skilled local laborers
(villagers) along the road to work full-time (8 hours/day) for 100 days, which is equated to 160,000
labor-hours.

For contract construction, Contractor is encouraged to use local Afghan labor and subcontractors to the

maximum extent possible commensurate with technical, security or other requirements or necessary
considerations.

3. MINES CLEARING AND UNEXPLODED ORDNANCE (UXO)
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It is not expected that mines or UXO are present in this area. It is the Contractor’s responsibility to de-
mine and obtain certificates of UXO clearance prior to bringing workers and or equipment on to the
project site. If, during construction activities, UXO is unexpectedly discovered or uncovered, or suspected
to be present, all operations shall cease immediately until item is removed. If at any time during contract
performance, the Contractor becomes aware of or encounters UXO or potential UXO, the Contractor shall
immediately safely remove the item. The Contractor assumes the risk of any and all personal injury,
property damage or other liability, arising out of and resulting from any Confractor action hereunder.

4. SUMMARY OF WORK
4.1 Contractor Requirements

The contractor shall accomplish required work at the site within a design-construct contract and shall be
in accordance with the requirements stated in Section 01015: TECHNICAL REQUIREMENTS and others
sections herein. Refer to Section 01015 for further direction.

Contractor shall report to the Contracting Officer updated progress of the project in weekly progress
reports that include, but are not limited to, work being performed, guantity of blasting and excavation,
current location of ongoing construction, photographs, climate data, equipment on site, safety issues,
security issues, number of workers and type of work being performed.

4.1.1 Design Charrette

The Contractor awarded this contract shall schedule a one-day (minimum) design Charrette, at
approximately 10% design, with the Corps of Engineers and other stakeholders identified by the
Contracting Officer. The charrette shall ensure the fine points of the road alignment, road design,
structures and drainage design are finalized and agreed on by all parties before going to 100% design
and construction documents. The design team shall consider local and innovative methods of design,
planning and construction to ensure best value and best application for the reconstructed roads.

4.1.2 Roads and Pavements

Road design and construction shall be in accordance with the Ministry of Rural Rehabilitation and
Development and Ministry of Public Works Standards, latest edition, and based upon criteria included in
Section 01015. Contractor is responsible for all required soil testing and surveying for pavement,
surfacing and road design. The design requires a comprehensive topographic survey.

4.1.3 Construction

Construction specifications shall be submitted to the Government for approval and shall be in accordance
with technical references in this contract. The Contractor shall submit a plan for maintaining traffic flow
during road construction.

41.4 Security

Contractor is responsible to provide security protection during construction to safeguard his employees
and equipment.

5. COMPLETION OF WORK

Liquidated damages in the amount of $600 for every calendar day of delay shall be assessed and
charged to the Contractor.
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6. PERFORMANCE PERIOD: Performance period for the subject project is 730 calendar days from
receipt of Notice to Proceed

7. WARRANTY

Contractor shall warranty all work for a period of one year after final acceptance of the project. Warranty
work shall include grading, repairing and upgrading eroded areas, structures and drainages as necessary
to bring the road back to 100% serviceability.

8. REFERENCES

Refer to Section 01015 for required references.

-- End of Section --

(End of Summary of Changes)



